

**TECHNICAL EVALUATION REPORT FOR SAFE CITY PROJECT, PESHAWAR**

S #	Description of indicator	M/S. National Engineering Services Pakistan (NESPAK) Pvt. Ltd. (JV with Austro Consult, Comcon, EY, Haidermota & Co)	M/S. Engineering Consultancy Services Punjab Pvt. Ltd. (JV with Ishtiaq Rana, Hammer & Chhattry)	M/S. Carbon8 Pvt. Ltd. (JV with BinAman, New Horizon, PEPAC)	M/S. Gcs Pvt. Ltd. (JV with H-Tech, Global Connect Synergy)																		
<b>A. Experience:</b>																							
1	List of safe city/smart city or projects of similar nature and complexity completed during last 10 years: <ul style="list-style-type: none"> <li>• All such projects where scope of services is similar as given in TORs</li> <li>• 20 Marks for each Project, Maximum 40 Marks</li> <li>• Attested copies of satisfactory performance certificate along with duration of each assignment</li> </ul>	0	0	20	0																		
2	Projects of similar nature and complexity (safe city/smart city) IN HAND <ul style="list-style-type: none"> <li>• 10 Marks for each Project, Maximum 20 Marks</li> <li>• Attested copy of Letter of Acceptance and/or contract copy exhibiting cost value for works IN HAND</li> </ul>	20	20	10	20																		
3	Value of safe city/smart city or projects of similar nature and complexity: <table border="0" style="width: 100%; border-collapse: collapse;"> <tr><td style="padding-left: 20px;">Value of project ≥ 600 M/- PKR</td><td style="padding-left: 20px;">10 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project ≥ 500 M/- PKR</td><td style="padding-left: 20px;">09 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project ≥ 400 M/- PKR</td><td style="padding-left: 20px;">08 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project ≥ 300 M/- PKR</td><td style="padding-left: 20px;">07 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project ≥ 200 M/- PKR</td><td style="padding-left: 20px;">06 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project ≥ 100 M/- PKR</td><td style="padding-left: 20px;">05 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project &lt; 100 M/- PKR</td><td style="padding-left: 20px;">04 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project ≤ 50 M/- PKR</td><td style="padding-left: 20px;">03 marks</td></tr> <tr><td style="padding-left: 20px;">Value of project &lt; 25 M/- PKR</td><td style="padding-left: 20px;">00 marks</td></tr> </table> <ul style="list-style-type: none"> <li>• 10 Marks for each project, Maximum 20 Marks</li> <li>• Attested copy of Letter of Acceptance and/or contract copy exhibiting cost value</li> </ul>	Value of project ≥ 600 M/- PKR	10 marks	Value of project ≥ 500 M/- PKR	09 marks	Value of project ≥ 400 M/- PKR	08 marks	Value of project ≥ 300 M/- PKR	07 marks	Value of project ≥ 200 M/- PKR	06 marks	Value of project ≥ 100 M/- PKR	05 marks	Value of project < 100 M/- PKR	04 marks	Value of project ≤ 50 M/- PKR	03 marks	Value of project < 25 M/- PKR	00 marks	20	0	07	6
Value of project ≥ 600 M/- PKR	10 marks																						
Value of project ≥ 500 M/- PKR	09 marks																						
Value of project ≥ 400 M/- PKR	08 marks																						
Value of project ≥ 300 M/- PKR	07 marks																						
Value of project ≥ 200 M/- PKR	06 marks																						
Value of project ≥ 100 M/- PKR	05 marks																						
Value of project < 100 M/- PKR	04 marks																						
Value of project ≤ 50 M/- PKR	03 marks																						
Value of project < 25 M/- PKR	00 marks																						
4	List of completed Integrated Command, Control & Communication (IC3) Centers <ul style="list-style-type: none"> <li>• 5 Marks for each project, Maximum 10 Marks</li> <li>• Attested copies of contract completion and satisfactory</li> </ul>	0	05	0	0																		

S #	Description of indicator	M/S. National Engineering Services Pakistan (NESPAK) Pvt. Ltd. (JV with Austro Consult, Comcon, EY, Haidermota & Co)	M/S. Engineering Consultancy Services Punjab Pvt. Ltd. (JV with Ishtiaq Rana, Hammer & Chhatry)	M/S. Carbon8 Pvt. Ltd. (JV with BinAman, New Horizon, PEPAC)	M/S. Gcs Pvt. Ltd. (JV with H-Tech, Global Connect Synergy)
	performance certificate from the client				
5	Financial Capability (Gross Revenue for the last three years each) PKR 1000 million or above 10 marks PKR 500 million or above 05 marks • 5 Marks for each project, Maximum 10 Marks • Firms to submit audited financial statements of the last three years	10	0	10	5
<b>Sub Total A</b>		<b>50</b>	<b>25</b>	<b>47</b>	<b>31</b>
<b>B. Project Team</b>					
1	Project Manager • No of personnel = 1, Marks = 15 • At least 16 years of education (relevant subject) with at least 10 years of Project Management experience	15	15	15	15
2	Procurement Specialist • No of personnel = 1, Marks = 10 • At least 16 years of education (Preferably in the domain of Procurement or relevant) with at least 7 years of public procurement	10	10	0	10
3	Legal Specialist • No of personnel = 1, Marks = 10 • At least 16 years of education (Preferably in the domain of Law) with at least 7 years of Contract Drafting Experience	10	10	10	10
4	Financial Analyst • No of personnel = 1, Marks = 10 • At least 16 years of education (Preferably in the domain of Finance and Accounting or relevant with at least 7 years of relevant experience	10	10	10	0
5	Engineer (Civil) • No of personnel = 2 (5 marks each), Marks = 10 • At least 16 years of education (Civil Engineering) with at least 7 years of experience in Civil Works	10	10	10	5



S #	Description of indicator	M/S. National Engineering Services Pakistan (NESPAK) Pvt. Ltd. (JV with Austro Consult, Comcon, EY, Haidermota & Co)	M/S. Engineering Consultancy Services Punjab Pvt. Ltd. (JV with Ishtiaq Rana, Hammer & Chhattry)	M/S. Carbon8 Pvt. Ltd. (JV with BinAman, New Horizon, PEPAC)	M/S. Gcs Pvt. Ltd. (JV with H-Tech, Global Connect Synergy)
6	Engineer (Electrical) • No of personnel = 2 (5 marks each), Marks = 10 • At least 16 years of education (Electrical Engineering) with at least 7 years of experience in Electrical works	10	10	10	0
7	Engineer (ICT) • No of personnel = 1, Marks = 05 • At least 16 years of education (Preferably Telecom Engineering, IT or relevant) with at least 7 years of experience in ICT	0	5	5	5
8	Integration Expert • No of personnel = 1, Marks = 05 • At least 16 years of education (Preferably Telecom Engineering, IT or relevant) with at least 7 years of experience in System Integration	5	5	5	0
9	Certified System Administrator • No of personnel = 1, Marks = 05 • At least 16 years of education (Preferably IT or relevant) with at least 7 years of experience in System Administration	5	5	5	5
10	Software Engineer • No of personnel = 1, Marks = 05 • At least 16 years of education (Preferably Electrical Engineering, Software Engineering, or relevant) with at least 7 years of experience in Software Engineering	5	0	5	5
11	Software Quality Assurance Expert • No of personnel = 1, Marks = 05 • At least 16 years of education (Preferably Computer Science, Software Engineering, or relevant) with at least 7 years of experience in Software Quality Assurance	0	0	5	0
12	GIS Specialist • No of personnel = 1, Marks = 05 • At least 16 years of education (Preferably Computer Science, Geography, or relevant) with at least 7 years of experience in GIS related works	5	5	5	5
1	Certified Data Centre Specialist				


S #	Description of indicator	M/S. National Engineering Services Pakistan (NESPAK) Pvt. Ltd. (JV with Austro Consult, Comcon, EY, Haidermota & Co)	M/S. Engineering Consultancy Services Punjab Pvt. Ltd. (JV with Ishtiaq Rana, Hammer & Chhattry)	M/S. Carbon8 Pvt. Ltd. (JV with BinAman, New Horizon, PEPAC)	M/S. Gcs Pvt. Ltd. (JV with H-Tech, Global Connect Synergy)
3	<ul style="list-style-type: none"> <li>• No of personnel = 1, Marks = 05</li> <li>• At least 16 years of education (Preferably Computer Science, Data Management, Data Analytics or relevant) with at least 7 years of experience in Data Center operations &amp; management</li> </ul>	0	5	0	5
<b>Sub Total B</b>		<b>85</b>	<b>90</b>	<b>85</b>	<b>65</b>
<b>C. Approach &amp; Methodology</b>					
1	Understanding of the Project <ul style="list-style-type: none"> <li>• Marks = 20</li> <li>• Understanding of Project &amp; Operational Process</li> <li>• Detailed Project write up and Presentation</li> </ul>	18	12	18	16
2	Architectural Design <ul style="list-style-type: none"> <li>• Marks = 15</li> <li>• Demonstration of Architectural Design (visual + 3D + Plans of Control Room &amp; Data Centre), Site Plans + Designs</li> </ul>	13	02	13	05
3	Detailed Technical Design <ul style="list-style-type: none"> <li>• Marks = 20</li> <li>• High Level Design covering Network Design, Storage, integration of cameras etc.</li> <li>• Detailed Technical Write up and Design</li> </ul>	17	02	18	15
4	Control Room Dashboards <ul style="list-style-type: none"> <li>• Marks = 15</li> <li>• Mock-up of Operational Dashboards to be deployed in Control Room</li> <li>• Actual Screens Shots and Mock Ups</li> </ul>	11	02	13	13
5	Implementation <ul style="list-style-type: none"> <li>• Marks = 20</li> <li>• Project Implantation Plan using Project Management tool (10 Marks)</li> <li>• Quality Control Strategy (10 marks)</li> <li>• Project Plan + QC documents</li> </ul>	10	04	18	10
6	Interoperability <ul style="list-style-type: none"> <li>• Marks = 10</li> <li>• Explaining integration with existing installed CCTV System</li> <li>• S/W's to be Deployed in the Control Room</li> <li>• Integration Plan</li> </ul>	07	02	08	04



S #	Description of indicator	M/S. National Engineering Services Pakistan (NESPAK) Pvt. Ltd. (JV with Austro Consult, Comcon, EY, Haidermota & Co)	M/S. Engineering Consultancy Services Punjab Pvt. Ltd. (JV with Ishtiaq Rana, Hammer & Chhatry)	M/S. Carbon8 Pvt. Ltd. (JV with BinAman, New Horizon, PEPAC)	M/S. Gcs Pvt. Ltd. (JV with H-Tech, Global Connect Synergy)
	<b>Sub Total C</b>	<b>76</b>	<b>24</b>	<b>88</b>	<b>63</b>
	<b>Grand Total</b>	<b>65.25</b>	<b>41</b>	<b>66.75</b>	<b>47.50</b>
	<b>Remarks</b>	<b>-</b>	<b>Not Qualified (No KPRA Registration)</b>	<b>-</b>	<b>-</b>


  
**Project Director, Project Management Unit (Chairman)**

  
 Director Works, PCU (Member)

  
 Director IT, CPO, Peshawar (Member)

  
 Deputy Project Director, PMU (Member)

  
 Director Technical, Special Branch (Member)

  
 Deputy Secretary (Dev.& Fin.), Home Department (Member)

  
 Accounts Officer, PMU (Member)